KOLAR DIVISION.

Dated 27th—29th July 1916.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kolar Division, up to 14th August 1916, for constructing Police Station and Lines at Sugatur, Kolar Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1917.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Kolar, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees one hundred and fifty only Rs. (150) in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing Police Station and Lines at Sugatur," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, Northern Circle, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract for constructing a Police Station and a Line for five constables and one Jamadar's quarters at Sugatur, Kolar District.

No.	Items of work	Per	Quantity
1	Earthwork excavation and filling in basement	C. yds.	213
2	Concrete in mortar, foundation	C. ft.	1,308
3	Stone in clay, foundation and basement	"	5,815
4	Burnt brick in clay, superstructure	"	6,147
5	Do in mortar do	"	1,555
6	Do do coping with chunnam plastering	R. ft.	303
7	Burnt stone slabs, dressed	S. ft.	857
8	Teakwood lock-up door as per type design	"	49
9	Honnaywood battened doors, complete	"	655
10	Do windows, with iron bars, etc.	"	125
11	Do ventilators, with iron bars expanded metal, etc. ...	"	31
12	Do work wrought and put up complete	C. ft.	186·78
13	Roofing with first class Mangalore tiles, teak reepers, etc., complete ...	Sqr.	48·19
14	Ridge tiles, set in mortar and pointed	R. ft.	159
15	Chunam borders over roof	"	174
16	Teakwood ceiling ½" thick above rafters and below teak reepers ...	Sqr.	2·10
17	Chunam plastering	"	158·60
18	White and colourwashing	"	158·60
19	Honneywood eave board	R. ft.	471
20	Wood-oiling, woodwork	Sqr.	14·33
21	Tarring woodwork and latrine walls	"	5·00
22	Wooden railing as per plan	R. ft.	52
23	Flooring with first class Mangalore tiles over 3" concrete and cement pointing.	Sqr.	11·42
24	Flooring with Cudappa slabs over 3" concrete and cement pointing ...	"	10·56
25	Wooden gate with iron works, etc., complete	S. ft.	16·00
26	Chacolate painting	Sqr.	24·27
27	Constructing drain, akround	R. ft.	304·00
28	Flooring with gravel including consolidation ...	C. yds.	32·00
29	Wooden finials	No.	7·00
30	Do pendants	"	8·00
31	Cutting glooves to stone pillars and dressing	"	2
32	Constructing seats in latrine and drain pipes	Lump sum	
33	Clearing site and levelling ground, etc.	"	
34	Providing chimneys to kitchen	No.	5
35	Do 12" diametre pipe for drains	"	10
36	Brick in mortar, arch work	C. ft.	7
37	Providing zinc sheets and planking for valleys	R. ft.	17
38	Pointing with mortar	Sqr.	2·21
39	Plain cornice work	R. ft.	145
40	Stone pillars, including cutting glooves, etc.	S. ft.	15

Dated 27—29th July 1916.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kolar Division, up to 14th August 1916 for restoring the Nambihalli Tank, Registered No. 74, Srinivaspur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1917.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4 Each tender must be accompanied by a deposit of rupees one hundred and fifty only (Rs. 150) in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for restoring the Nambihalli Tank, Registered No. 74, Srinivaspur Tank," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with Superintending Engineer, Northern Circle, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate of improving the Nambihalli Tank, Registered No. 74, Srinivaspur Taluk.

Items of work	Per	Quantity
Bund R. L. 59·00 and left width 9'.		
1. Earthwork to bund including forming, watering and tamping ...	C. yd.	657
2. Turfing	S. yd.	310
Bund.		
1. Rough stone work new including jelly packing	C. yd.	2,579
2. Gravel packing...	,,	272
3. Grade stone with bed slab including cutting figures and painting	No.	14
4. Index stones	,,	14
5. B. M. Stones	,,	3
6. Date and Registered No. stone	,,	2
Waste weir 117 feet long left R. L. 53·00.		
1. Earthwork excavation	C. yd.	200
2. Burnt brick in surki mortar	C. ft.	344
3. Plastering with surki mortar	Sq.	34
4. Rough stone work new	C. yd.	441
5. Burnt stone slab, dressed	C. ft.	86
6. Providing joggles	No.	36

V. AIYASWAMI IYER,
Executive Engineer.